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WILLIAMSON COUNTY 

PURCHASING DEPARTMENT 
901 S. Austin Ave. 

GEORGETOWN, TEXAS 78626 
 

http://www.williamson-county.org/Purchasing 

REQUEST FOR QUALIFICATIONS 
 

CONSTRUCTION MANAGER-AT-RISK 
FOR WILLIAMSON COUNTY NORTH CAMPUS FACILITIES 

RFQ NUMBER: 15RFQ108  
 

RFQ SUBMITTALS MUST BE RECEIVED ON OR BEFORE: 
July 9, 2015 – 3:00 PM CST 

 
RFQ SUBMITTALS WILL BE PUBLICLY RECOGNIZED:   

July 9, 2015 – 3:00 PM CST 
 

Sealed RFQ submittals must be hand-delivered or mailed 
to the address below: 
 
 Williamson County Purchasing Department 

Attn: Kerstin Hancock 
901 S. Austin Ave. 
Georgetown, Texas 78626  

 
GENERAL OVERVIEW: 
 
Williamson County, being a political subdivision of the State of Texas (hereinafter sometimes referred to as 
“County” or “Owner”) is seeking a Statement of Interest and Qualifications from experienced firms/teams to 
provide professional Construction Manager at Risk (CMAR) services for the North Campus Facilities.   
 
Williamson County intends to construct the following facilities on its north campus (sometimes collectively 
referred to herein as the “Project”): 
 

• An approximately 35,000 SF EMS Training Center that will be comprised of approximately 5,000 SF of 
warehouse space, 8,250 SF of vehicle storage and 21,750 SF of offices and meeting rooms. 

• An approximately 11,000 SF Radio Shop that will be comprised of approximately 7,150 SF of vehicle 
storage and 3,850 SF of offices. 

• An approximately 6,000 SF Vehicle Inspection Building that will contain two drive-through bays for 
vehicle inspection, two storage rooms with special ventilation and blast requirements (due to the 
possible storage of hazardous materials), and office space. 

• Fueling station modifications consisting of adding new diesel (10,000 gal.) and unleaded (10,000 gal.) 
below-ground storage tanks; the construction of two new fuel distribution islands; and a canopy over 
the existing and proposed distribution islands. 

• A new 110’ x 26’ awning to be located on the south side of the existing Central Maintenance Facility. 
• Two vehicle storage sheds, each housing 20 vehicles. These sheds are not climate controlled. They 

are to provide shade and power only. 
• An approximately 60’ x 110’ sand storage shed. 
• An approximately 100’ x 110’ facilities maintenance storage building. 
• A new impound yard with perimeter fence. 
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• The Project also includes all utilities, drainage, parking, roadways, screen walls, landscaping and 
walkways necessary to complete the Project. 

 
The estimated budget for Project is $16,000,000.00. 
 
The Construction Manager at Risk will be responsible for the guaranteed maximum price estimate, the Project 
construction schedule, coordination of building trades on site, quality assurance and overall construction 
sequencing. 
 
The overall goal of the Project is to have a completed facility by the end of 2017. 
 
NOTE: RESPONSES must be time stamped at Williamson County Purchasing Department Office before 
the hour and date specified for receipt of responses. Qualifications must be submitted in an opaque envelope 
plainly marked with the RFQ name, number, recognition date and time, and the address of the entity submitting 
the response. The response envelope should contain all of the items listed in Section 3.5. A contract will 
not be awarded on recognition day. The Williamson County Commissioners Court will only award after study 
and consideration of proposals following the second step of a two step selection process. Acceptance of 
responses shall not constitute or imply Williamson County’s acceptance of the suitability of the respondent or 
response. 
  
A mandatory pre-RFQ meeting will be held on June 22, 2015 at 9:30 AM CST at the County Engineer’s 
Office which is located at 3151 SE Inner Loop, Georgetown, Texas 78626.   If a respondent submits to 
this Request for Qualifications, but does not attend the mandatory meeting, their RFQ submittal will 
not be accepted for evaluation.     
 
Any questions or clarification requests must be emailed to the contact listed below:  
 
           Kerstin Hancock, Deputy Purchasing Agent 
           RFQ # 15RFQ108            

901 S. Austin Ave. 
           Georgetown, TX 78626 
           khancock@wilco.org and carbon copy purchase@wilco.org 
 
 
Question submittals must be made via email, and are due by 5PM CST on July 6, 2015.  
 
All submitted questions with answers will be posted and updated on a daily basis to the Williamson County 
portal, http://wilco-online.org/ebids/bids.aspx 
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SECTION 1 
 
INTRODUCTION 
 
 
1.1 Description of Williamson County 

 
Williamson County (herein after the County) is located in a fast-growing area of central Texas just outside the city 
of Austin. The county seat is Georgetown.   
 

1.2 Background and Special Concerns 
 
A. Definition:  A “construction manager-at-risk” is a sole proprietorship, partnership, corporation, or other 

legal entity that assumes the risk for construction, rehabilitation, alteration, or repairs of a facility at the 
contracted price as a general contractor and provides consultation to the County regarding construction 
during and after the design of the facility. 

 
B. Architects and Engineers:  Before selecting a construction manager-at-risk, the County has selected and 

designated an architect who shall prepare the construction documents for the Project and who has full 
responsibility for complying with, the laws relating to architectural and engineering services in Texas 
including, but not limited to the Texas Engineering Practice Act (Occupations Code Chapter 1001) and 
Occupations Code Chapter 1051, as applicable. 

 
C. Trade Contractors and Subcontractors:  A construction manager-at-risk shall publicly advertise and solicit 

either competitive bids or competitive sealed proposals from trade contractors or subcontractors for the 
performance of all major elements of the work other than the minor work that may be included in general 
conditions. A construction manager-at-risk may seek to perform portions of the work itself if the 
construction manager-at-risk submits its bid or proposal for those portions of the work in the same 
manner (except at an earlier time to be determined by the County) as all other trade contractors or 
subcontractors and if the County determines that the construction manager-at-risk’s bid proposal provides 
the best value for the County. The County’s determination in such matters is final. 

 
D. Receipt of Bids or Proposals:  The selected construction manager-at-risk and the County shall receive 

and open all trade contractor or subcontractor bids or proposals in a manner that does not disclose the 
contents of the bid or proposal during the selection process. All bids and proposals shall be made public 
within seven (7) days after the date of final selection. 

 
E. Acceptance of Recommendations for Trade Contractors and Subcontractors: If the construction manager-

at-risk reviews, evaluates, and recommends to the County a bid or proposal from a trade contractor or 
subcontractor, but the County requires a bid or proposal from another trade contractor or subcontractor to 
be accepted, then, pursuant to the terms of the Contract, the County shall compensate the construction 
manager-at-risk by a change in price, time, or guaranteed maximum cost for any additional cost and risk, 
which has been demonstrated to the County’s satisfaction and as required by the Contract, that the 
construction manager-at-risk may incur because of the County’s requirement that another trade 
contractor or subcontractor bid or proposal be accepted. 

 
F. Scope, Schedule:  Information about scope and schedule are contained in sections 5.2 and 5.3 herein 

below. 
 
 

1.3 Objective 
 
The objective is for the County to select a Construction Manager-at-Risk organization to provide pre-
construction and construction phase services for the construction of the North Campus Facilities. By 
selecting the Construction Manager-at-Risk, it is the desire of the County to complete facilities as soon as 
possible, but no later than the end of 2017. 
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SECTION 2 
 

NOTICE TO RESPONDENTS 
 
 
2.1 General 

 
The County is accepting qualification submittals from firms interested in providing Construction Manager-at-Risk 
Services pursuant to Chapter 2269 Subchapter F., Texas Government Code, in accordance with the terms, 
conditions and requirements set forth in this Request for Qualifications (“RFQ”), RFQ #15RFQ108. This RFQ 
provides sufficient information for interested parties to prepare and submit qualifications for consideration by the 
County.   
 
RESPONDENTS ARE CAUTIONED TO READ THE INFORMATION CONTAINED IN THIS RFQ CAREFULLY 
AND TO SUBMIT A COMPLETE RESPONSE TO ALL REQUIREMENTS AND QUESTIONS AS DIRECTED. 
 

2.2 Submittal Deadline 
 
The County will accept Qualification submittals until 3:00 p.m. CST on July 9, 2015. The RFQ submittals will be 
publicly recognized at 3:00 p.m. or soon thereafter in the Williamson County Purchasing Office, 901 South Austin 
Ave., Georgetown, TX 78626. 
 

2.3 Williamson County Contacts 
 
Any questions or clarification requests must be emailed to the contact listed below:  

 
           Kerstin Hancock, Deputy Purchasing Agent 
           RFQ # 15RFQ108     
           901 S. Austin Ave. 
           Georgetown, TX 78626 
           khancock@wilco.org and carbon copy purchase@wilco.org 
 
 

Question submittals must be made via email, and are due by 5PM CST on July 6, 2015. 
All submitted questions with answers will be posted and updated on a daily basis to the Williamson 
County portal, http://wilco-online.org/ebids/bids.aspx 

 
The County specifically requests that Respondents restrict all contact and questions regarding this RFQ to the 
above named individuals.    
 

2.4 Type of Contract 
 
When the evaluation process is completed and the successful respondent is determined, award of contract will be 
made. The successful respondent shall be required to execute a formal contract/agreement at Williamson 
County’s offices in Georgetown, Texas within ten (10) days after the contract is awarded by the Williamson 
County Commissioners Court. Said contract shall be in the same form as the Agreement Between Owner and 
Construction Manager-At-Risk (sometimes referred to herein as the “ensuing agreement”, “resulting Contract”, 
“contract/agreement” or the “Contract”), which is posted on the Williamson County vendor portal at the following 
link:  http://wilco-online.org/ebids/bids.aspx. The only anticipated changes to the Agreement Between Owner and 
Construction Manager-At-Risk will be to include additional exhibits, to fill in blanks to identify the successful 
respondent, and add terms relating to the compensation, or to revise the Agreement Between Owner and 
Construction Manager-At-Risk to accommodate corrections, changes in the scope of services, or changes 
pursuant to addenda issued.  Because the signed Agreement Between Owner and Construction Manager-
At-Risk will be substantively and substantially derived from the Agreement Between Owner and 
Construction Manager-At-Risk posted on the Williamson County’s vendor portal, all respondents are 
urged to seek independent legal counsel as to any questions about the terms, conditions or provisions 
contained in the Agreement Between Owner and Construction Manager-At-Risk before submitting a 
response to this RFQ. Again, the Agreement Between Owner and Construction Manager-At-Risk contains 
important legal provisions and is considered part and parcel of this RFQ. Failure or refusal to sign aforesaid 
agreement shall be grounds for Williamson County to revoke any selection of the respondent, forfeit of such 
respondent’s bid security, if applicable, and force the selection of another respondent. 
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In addition to the Agreement Between Owner and Construction Manager-At-Risk, the Uniform General Conditions 
for Williamson County are posted on the Williamson County vendor portal at the following link:  http://wilco-
online.org/ebids/bids.aspx. All respondents are urged to seek independent legal counsel as to any 
questions about the terms, conditions or provisions contained in the Uniform General Conditions for 
Williamson County before submitting a response to this RFQ.  

 
2.5 Inquiries and Interpretations 

 
Responses to inquiries which directly effect an interpretation or change to this RFQ will be issued in writing by 
addendum (amendment) and will be posted on the Williamson County vendor portal at the following link:  
http://wilco-online.org/ebids/bids.aspx.  All such addenda issued by the County prior to the time that submittals 
are received shall be considered part of the RFQ, and the Respondent shall be required to consider such 
addenda in its submittal.  
 
Only those inquiries the County replies to which are made by formal written addenda shall be binding. Oral and 
other interpretations or clarification will be without legal effect.  It is the Respondent’s responsibility to check with 
the Williamson County Purchasing Department prior to submitting its submittal to ensure that Respondent has a 
complete, up-to-date package. The Williamson County Purchasing Department takes no responsibility to ensure 
any interested Respondent has obtained any outstanding addenda or additional information. Any addenda 
and/or other information relevant to the RFP will be posted on the Williamson County vendor portal at the 
following link:  http://wilco-online.org/ebids/bids.aspx  
 

2.6 Public Information 
 
The County considers all information, documentation and other materials requested to be submitted in response 
to this solicitation to be of a non-confidential and/or non-proprietary nature and therefore shall be subject to public 
disclosure under the Texas Public Information Act (Texas Government Code, Chapter 552.001, et seq.) after a 
contract is awarded. 
 
Respondents are hereby notified that the County strictly adheres to all statutes, court decisions, and opinions of 
the Texas Attorney General with respect to disclosure of RFQ information. 
 

2.7 Contract Award Process 
 
This is a two-step contract award process as provided by Texas Government Code, Chapter 2269, Subchapter F. 
This RFQ represents Step 1. Respondents are asked to submit all the information required by this RFQ, but no 
pricing information is to be submitted in Step 1. The County will evaluate qualifications based on the 
qualification criteria contained in this RFQ.  
 
Step 2 will be a Request for Proposals (RFP) response requested from five or fewer selected finalists. The 
finalists will be required to submit additional information, including the Construction Manager-at-Risk’s proposed 
fee and its price for fulfilling the General Conditions.  The finalists may also be invited to an interview. Notice will 
be given to these selected respondents and their submission of this additional information will be required by a 
date determined by the County.  Proposals will be publicly opened, and the names, fees and prices of the 
proposals submitted, read aloud.   
 
If the County awards a contract, it will award the contract to the Respondent or Respondents that submits the 
proposal that offers the best value for the County based on the published selection criteria set forth in the RFQ 
and on its ranking evaluation.  If the County determines that it is unable to reach a satisfactory agreement with the 
selected respondent, then the County will terminate discussions with the selected respondent and proceed to the 
next Respondent in order of selection ranking until a contract is reached or the County has rejected all 
Respondents. The County may not disclose any information derived from the Respondents submitted from 
competing offers in conducting such discussions. The County reserves the right to award a contract for all or any 
portion of the requirements proposed by reason of this request, award multiple contracts, or to reject any and all 
proposals if deemed to be in the best interests of the County.   
 
 

2.8 STEP 1:  Criteria for Qualification Evaluation  
 
The Respondent(s) selected to submit proposals and asked attend an interview will be selected solely based on 
the qualifications as presented in the response to this RFQ. 
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The criteria for evaluation of qualifications, and selection of the qualified respondent(s), will be based on the 
criteria listed below with a maximum total score of 35. The response to the RFQ should be divided into separate 
sections and placed in the order presented below: 
 

1. The Respondent’s understanding of the Project and scope of work (5 points maximum) 
 

2. The Respondent firm’s demonstrated technical and management competence as a construction manager-
at-risk on projects of similar size and complexity in Texas. List and describe a maximum of 10 projects for 
which your firm has provided/is providing construction management at risk services in the last ten years in 
Texas which are similar or more complex. For each of the listed projects, provide the following information: 
construction cost, completion date, approximate percentage of total cost of work that was self-performed, 
Owner’s contact person and telephone number, and the name and telephone number of the project 
architect. (5 points maximum) 

 
3. The qualifications and experience of the team members proposed for the Project for Respondent, especially 

highlighting experience with construction manager-at-risk projects. Include a proposed organizational chart 
for the Project with clear lines of authority and responsibilities shown. (5 points maximum ) 

 
4. The Respondent’s history of completing projects on time. (5 points maximum) 

 
5. The Respondent’s history of completing projects within budget. (5 points maximum) 

 
6. Qualifications, knowledge and experiences with subcontractors in and around Central Texas. (5 points 

maximum) 
 

7. The Respondent’s quality assurance program (5 points maximum) 
 
Consideration may also be given to any additional information and comments at each selection phase if they 
should increase the benefits to Williamson County.  
 

2.9 STEP 2:  Criteria for RFP and Interview Evaluation 
 

DO NOT SUBMIT ANY INFORMATION AT THIS TIME FOR STEP 2.  REQUEST FOR PROPOSALS (RFP) 
RESPONSE WILL BE REQUESTED FROM FIVE OR FEWER SELECTED FINALISTS FOLLOWING THE 
COMPLETION OF STEP 1.   

 
The Respondent ultimately selected to enter into negotiations for CMAR services for the Project will be selected 
based on the RFP and interview scores. The RFP and interview evaluation scoring will be based on the seven 
criteria listed below with a maximum total score of 35: 
 
1. Price. Points awarded for price shall be calculated as follows: Respondent’s price (respondent’s 

proposed fee and its price for fulfilling the General Conditions) divided by the lowest price of all 
respondents multiplied by 5.  In accordance with such method of calculation, the respondent that 
proposes the lowest price will receive 5 total points for price and the remaining respondents will 
receive points based upon the price differential between such respondent’s price and the lowest price 
proposed (5 points maximum)  

2. (Interview) Respondent’s CMAR experience with similar project and size (5 points maximum) 
3. Project Manager experience (5 points maximum) 
4. Project Superintendent experience (5 points maximum) 
5. Post Construction / Warranty Assurance (5 points maximum) 
6. Staff’s availability to work County’s project (on County’s requested timeline with other 

current/potential County projects and considering prior/current commitments to respondent’s other 
customers) (5 points maximum) 

7. Past performance with Williamson County (5 points maximum) 
 
2.10 Respondent's Acceptance of Evaluation Methodology 

 

Submission of qualifications indicates Respondent’s acceptance of the evaluation technique and Respondent’s 
recognition that some subjective judgments must be made by the County during the determination of qualification. 
 

2.11 Commitment 
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Respondent understands and agrees that this RFQ is issued predicated on anticipated requirements for the 
County and that the County has made no representation, written or oral, that any such requirements be furnished 
under a contract arising from this RFQ. Furthermore, Respondent recognizes and understands that any cost 
borne by the Respondent which arises from Respondent’s performance hereunder shall be at the sole risk and 
responsibility of Respondent. 
 
 

2.12 Key Events Schedule: 
 
  Mandatory Pre-RFQ Meeting    June 22, 2015 
  Question submittal deadline    July 6, 2015 
  Receive RFQ submittals    July 9, 2015 
  Review; Interview Short List created   July 16, 2015 
  Send RFP to finalists on short list   July 16, 2015 
  Receive RFP submissions    July 21, 2015 
  Interviews/Presentations    July 22, 2015 
  Commissioners Court Approval of CMAR  August 2015  

                       
 

2.13 Eligible Respondents 
 

Only individual firms or lawfully formed formal business organizations authorized to do business in Texas may 
apply, unless, if the Respondent does not meet the foregoing criteria, the Respondent states in writing to the 
County that, if awarded the contract, it will lawfully form a formal business organization authorized to do business 
in Texas in a timely manner so as not to delay the Project. Any associates will be disqualified.  (This does not 
preclude an applicant from having consultants.)  The County will contract only with individual firms or formal 
organizations authorized to do business in the State of Texas such as a) joint ventures, b) limited liability 
corporations, c) partnerships, or d) corporations who are properly licensed pursuant to any regulations, rules and 
requirements of the State of Texas. 
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SECTION 3 
 

SUBMITTAL REQUIREMENTS 
 
 

3.1 General Instructions 
 
A. Respondents should carefully read the information contained herein, and submit a complete response to 

all requirements and questions as directed. 
 
B. Submittals and any other information submitted by Respondents in response to this RFQ shall become 

the property of the County. 
 
C. The County will not provide compensation to Respondents for any expenses incurred by the 

Respondent(s) for submittal preparation or for any demonstrations that may be made, unless otherwise 
expressly stated or required by law. Respondents submit qualifications and other submittal information in 
response to this RFQ at their own risk and expense. 

 
D. Submittals which are qualified with conditional clauses, or alterations, or items not called for in the RFQ 

documents, or irregularities of any kind are subject to disqualification by the County, at its option. 
 
E. Each submittal should be prepared simply and economically, providing a straightforward, concise 

description of your firm's ability to meet the requirements of this RFQ and the potential RFP. Emphasis 
should be on completeness, clarity of content, responsiveness to the requirements, and an understanding 
of the County’s needs. 

 
F. The County makes no guarantee that an award will be made as a result of this RFQ or any subsequent 

RFP, and reserves the right to accept or reject any or all submittals, waive any formalities or minor 
technical inconsistencies, or delete any item/requirements from this RFQ or resulting RFP or contract 
when deemed to be in the County’s best interest. Representations made within the qualifications 
submittal and any subsequent proposal will be binding on responding firms. The County will not be bound 
to act by any previous communication or submittal submitted by the firms other than this RFQ. 

 
G. Failure to comply with the requirements contained in this RFQ may result in a finding that the respondent 

is not qualified and is ineligible to submit a proposal in response to any subsequent RFP. 
 
H. Only individual firms or formal joint ventures may apply. Two firms may not apply jointly unless they have 

formed a joint venture. Any associates will be disqualified. (This does not preclude an applicant from 
having consultants.) 

 
I. When five related projects are requested, do not list more than five.   When up to three project examples 

are requested, do not list more than three. 
 
J. On Tuesday, November 6, 2007, the Williamson County Commissioners Court approved the following:  

All bids, proposals, and requests for qualifications under consideration by the County for contract award, 
shall contain a signed affidavit acknowledging the responders awareness of Section 176.006 of the Texas 
Local Government Code as it relates to conflicts of interest. A blank copy of this affidavit can be found in 
Section 8 of this RFQ package. Respondents should complete this form and submit it as a part of their 
response to this RFQ. 

 
3.2 Preparation and Submittal Instructions 

 
A. Respondents must complete, sign and return the attached Execution of Offer, Section 6, as part of their 

qualifications submittal response. Submittals must be signed by Respondent's company official(s) 
authorized to commit such submittals. Failure to sign and return these forms may subject your submittal 
to disqualification. 

 
B. Responses to this RFQ should consist of answers to evaluation criteria in Section 2.8. It is not necessary 

to repeat the question in your response; however, it is essential that you reference the question number 
with your response corresponding accordingly. In cases where a question does not apply or if unable to 
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respond, reference the question number and indicate N/A (Not Applicable) or N/R (No Response), as 
appropriate. Briefly explain your reason when responding N/A or N/R. 

 
 
C. Page Size, Binders and Dividers 
 

Submittals must be typed on letter-size (8-1/2” x 11”) paper. The County requests that submittals be 
bound, but no 3-ring binders, please. Pre-printed material should be referenced in the submittal and 
included as labeled attachments. Sections should be divided by tabs for ease of reference. Number each 
side of each page consecutively, including letter of interest, brochures, licenses, resumes, supplemental 
information, etc. Submittals should be limited to 50 pages.   
 

D. Table of Contents 
 

Include with the submittal a Table of Contents that includes page number references. The Table of 
Contents should be in sufficient detail to facilitate easy reference of the sections of the submittal as well 
as separate attachments (which should be included in the main Table of Contents). Supplemental 
information and attachments included by your firm (i.e., not required) should be clearly identified in the 
Table of Contents and provided as a separate section. 

 
E. Pagination 
 

All pages of the submittal should be numbered sequentially within each section in Arabic numerals (1, 2, 
3, etc.)  Attachments should be numbered or referenced separately. 

 
F. Number of Copies 
 

Submit a total of seven (7) complete sets of the entire response.  An original signature should appear on 
the Execution of Offer (ref. Section 6) on at least one (1) copy submitted. The submittals should be 
marked “original” or “copy”. Also, submit one (1) thumb drive of your firm’s complete Qualifications 
submittal. 

 
G. Submission 
 

1. Submit one (1) Original Signed Response with six (6) identical copies that include any 
supplemental printed material referenced with the RFQ. Responses to this RFQ must be received 
in the County Purchasing Office on or before the time and date specified, pursuant to the Notice 
to Respondents (ref. Subsection 2.2). Sealed RFQ responses may be hand-delivered or mailed 
to: 

Williamson County Purchasing Department 
   Attn: Kerstin Hancock 

901 S. Austin Ave. 
Georgetown, TX  78626 
 

NOTE: The Request for Qualifications name, number, and submittal date and time should appear in the 
lower left-hand corner of your sealed submittal envelope (box/container). If an overnight delivery 
service is used, the RFQ name, number, and submittal date and time should be clearly marked 
on the outside of the delivery envelope (box/container). 

 
2. The materials submitted must be enclosed in a sealed envelope (box or container); the package 

must show clearly the submittal deadline; the RFQ number must be clearly visible; and name and 
the return address of the Respondent must be clearly visible. 

 
3. Late submittals will not be opened and will be considered void and unacceptable.  Williamson 

County is not responsible for lateness of mail, courier service, etc.  Late submittals will not be 
considered under any circumstances. 

 
4. Telephone submittals are not acceptable when in response to the Request for Qualifications. 
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5. Facsimile (“FAX”) submittals are not acceptable when in response to this Request for 
Qualifications. 

 
3.3 Bonding 

 
Attach a letter of intent from a surety company indicating the applicant’s bond ability for this Project. The surety 
shall acknowledge that the firm may be bonded for the Project up to an amount of $16,000,000.00. Bonding 
requirements are set forth in section 4 of this RFQ.  
 

3.4 Pricing 
 

Submittals for this RFQ shall not include fees, pricing, or other compensation. Such information will be 
solicited in Step 2 from firms that have made the short list of Respondents.  
 

3.5 Submittal Checklist 
 
Firms are instructed to complete, sign and return the following documents as a part of their submittal. Failure to 
return these documents may subject your submittal to disqualification. 
  

Bonding letter (ref. Section 3.3) 
Signed and Completed Execution of Offer (ref. Section 6) 
Responses to Evaluation Criteria questions (ref. Section 2.8) 
Williamson County Conflict of Interest Statement (ref. Section 3.1 (K) and Section 7) 
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SECTION 4 
 

GENERAL TERMS AND CONDITIONS 
 
 

4.1 Compliance with Law 
 
Contractor is aware of, is fully informed about, and in full compliance with its obligations under existing applicable 
law and regulations, including Title VI of the Civil Rights Act of 1964, as amended (42 USC 2000(D)), Executive 
Order 11246, as amended (41 CFR 60-1 and 60-2), Vietnam Era Veterans Readjustment Act of 1974, as 
amended (41 CFR 60-250), Rehabilitation Act of 1973, as amended (41 CFR 60-741), Age Discrimination Act of 
1975 (42 USC 6101 et seq.), Non-segregated Facilities (41 CFR 60-1), Omnibus Budget Reconciliation Provision, 
Section 952, Fair Labor Standards Act of 1938, Sections 6, 7, and 12, as amended, Immigration Reform and 
Control Act of 1986, and Utilization of Small Business Concerns and Small Business Concerns Owned and 
Controlled by Socially and Economically Disadvantaged Individuals (PL 96-507), the Americans with Disabilities 
Act of 1990 (42 USC 12101 et seq.), the Civil Rights Act of 1991 and all laws and regulations and executive 
orders as are applicable.  
 

4.2 The County’s Right to Audit 
 
Successful Respondent agrees that Williamson County or its duly authorized representatives shall, until the 
expiration of four (4) years after termination or expiration of the Contract and/or the ensuing Agreement, have 
access to and the right to examine and photocopy any and all books, documents, papers and records of 
Successful Respondent, which are directly pertinent to the services to be performed or goods to be delivered for 
the purposes of making audits, examinations, excerpts and transcriptions.  Successful Respondent agrees that 
Williamson County shall have access during normal working hours to all necessary facilities and shall be provided 
adequate and appropriate work space in order to conduct audits in compliance with the provisions of this section.  
Williamson County shall give Successful Respondent reasonable advance notice of intended audits.  

 
 

4.3 Access to Documents  
 
To the extent applicable to this procurement, in accordance with Public Law 99-499 under TEFRA, Respondent  
agrees to allow, during and for a period of not less than four (4) years after the contract term, access to the 
contract and its books, documents, and records; and contracts between Respondent  and its subcontractors or 
related organizations, including books, documents and records relating to same, by the Comptroller General of 
the United States, the U.S. Department of Health and Human Services and their duly authorized representatives. 

 
4.4 Insurance and Bonds 

 
The Successful Respondent that is ultimately awarded the contract may be referred to in this Section 4 as the 
“Contractor” and the County may be referred to in this Section 4 as the “Owner”. 

 
4.4.1 Insurance 

 
A. Contractor shall carry insurance in the types and amounts indicated in this section for the duration of the 

Project, which shall include items owned by Owner”) in the care, custody and control of Contractor prior to, 
during construction and during the warranty period. Contractor must also complete and file the declaration 
pages from the insurance policies with Owner whenever a previously identified policy period expires during 
the term of the Agreement Between Owner and Construction Manager-at-Risk, as proof of continuing 
coverage.  Acceptance of the insurance policy declaration pages by the Owner shall not relieve or decrease 
the liability of the Contractor.  Contractor shall update all expired policies prior to submission for monthly 
payment.  Failure to update policies shall be reason for payment to be withheld until evidence for renewal is 
provided to the Owner. 
 

B. Unless otherwise provided for in the Contract Documents, the Contractor shall provide and maintain, until the 
Work covered in the Agreement Between Owner and Construction Manager-at-Risk is completed and 
accepted by the Owner, the minimum insurance coverages in the minimum amounts as described below.  
Coverage shall be written on an occurrence basis by companies authorized and admitted to do business in 
the State of Texas and rated A- or better by A.M. Best Company, or otherwise acceptable to Owner. 
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 Type of Coverage    Limits of Liability 
 

1. Worker's Compensation   Statutory 
 

2. Employer's Liability 
 

Bodily Injury by Accident   $500,000 Ea. Accident 
Bodily Injury by Disease   $500,000 Ea. Employee 
Bodily Injury by Disease   $500,000 Policy Limit 

 
3. Comprehensive general liability including completed operations and contractual liability 

insurance for bodily injury, death, or property damages in the following amounts: 
 

 COVERAGE    PER OCCURRENCE 
 

 Comprehensive   
 General Liability    $1,000,000 
 (including premises, 
  completed operations 
  and contractual)    
   

Aggregate policy limits:   $2,000,000 
 

4. Comprehensive automobile and auto liability insurance (covering owned, hired, leased and 
non-owned vehicles): 

 
 COVERAGE  PER PERSON       PER OCCURRENCE 
   

Bodily injury     $1,000,000  $1,000,000 
 (including death) 
 

Property damage    $1,000,000  $1,000,000 
 
 Aggregate policy limits   No aggregate limit 
 

5. Builder’s Risk Insurance (all risks) 
 

An all risk policy, in the amount equal at all times to 100% of the Contract Price or Contract 
Sum. The policy shall include coverage for loss or damage caused by certified acts of 
terrorism as defined in the Terrorism Risk Insurance Act.  The policy shall be issued in the 
name of the Contractor and shall name its Subcontractors as additional insureds.  The Owner 
shall be named as a loss payee on the policy.  The builders risk policy shall have 
endorsements as follow: 
 

a. This insurance shall be specific as to coverage and not considered as 
contributing insurance with any permanent insurance maintained on the present 
premises.  If off-site storage is permitted, coverage shall include transit and 
storage in an amount sufficient to protect property being transported or stored. 

 
b. For renovation projects and or portions of work contained within an existing 

structure, the Owner waives subrogation for damage by fire to existing building 
structure(s), if the Builder’s Risk Policy has been endorsed to include coverage 
for existing building structure(s) in the amount described in the Special 
Conditions.  However, Contractor shall not be required to obtain such an 
endorsement unless specifically required by the Special Conditions in the 
Contract Documents.  The aforementioned waiver of subrogation shall not be 
effective unless such endorsement is obtained. 

 
6. Flood insurance when specified in Supplementary General Conditions or Special Conditions. 
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7. Umbrella coverage in the amount of not less than $5,000,000. 
 

C. The above insurance requirements are not intended to be compounded with the Contractor's standing insurance 
policies.  If the Contractor already has in force insurance policies which provide the required coverage, there is 
no need to purchase duplicate coverage for the Project. 

 
D. All policies provided by the Contractor must provide as  follows: 

 
1. that the policy shall not be canceled, limited in scope or coverage, or non-renewed until after thirty 

(30) days prior written notice, or ten (10) days for non-payment of premium, has been given to the 
Owner; 

2. that the Contractor’s insurance shall be deemed primary with respect to any insurance or self 
insurance carried by Williamson County for liability arising out of operations under the Agreement 
Between Owner and Construction Manager-at-Risk; 

3. that the Owner, it officials, directors, employees, representatives, and volunteers are added as 
additional insured as respects operations and activities of, or on behalf of the named insured 
performed under contract with the Owner  (this provision is not applicable to the workers’ 
compensation policy); 

4. that the workers’ compensation and employers’ liability policy will provide a waiver of subrogation in 
favor of the Owner. 

 
E. Workers' Compensation Insurance Coverage: 

 
  a. Definitions: 

 
(1) Certificate of coverage ("certificate") - A copy of a certificate of insurance, a 

certificate of authority to self-insure issued by the Texas Workers' Compensation 
Commission, or a coverage agreement (TWCC-81, TWCC-82, TWCC-83, or 
TWCC-84), showing statutory workers' compensation insurance coverage for the 
person's or entity's employees providing services on a project, for the duration of the 
Project. 

 
(2) Duration of the Project - includes the time from the beginning of the work on the 

Project until the Contractor's/person's work on the Project has been completed and 
accepted by the Owner. 

 
(3) Coverage – Workers’ compensation insurance meeting the statutory requirements 

of the Texas Labor Code, §401.011(44). 
 
(4) Persons providing services on the Project ("subcontractor") - includes all persons or 

entities performing all or part of the services the Contractor has undertaken to 
perform on the Project, regardless of whether that person contracted directly with 
the Contractor and regardless of whether that person has employees. This includes, 
without limitation, independent contractors, subcontractors, leasing companies, 
motor carriers, owner-operators, employees of any such entity, or employees of any 
entity which furnishes persons to provide services on the Project.  "Services" 
include, without limitation, providing, hauling, or delivering equipment or materials, 
or providing labor, transportation, or other service related to a project.  "Services" 
does not include activities unrelated to the Project, such as food/beverage vendors, 
office supply deliveries, and delivery of portable toilets. 

 
b. The Contractor shall provide coverage, based on proper reporting of classification codes and payroll 

amounts and filing of any coverage agreements, which meets the statutory requirements of Texas 
Labor Code, §401.011(44) for all employees of the Contractor providing services on the Project, for 
the duration of the Project. 

 
c. The Contractor must provide a certificate of coverage to the Owner prior to being awarded the 

contract. 
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d. If the coverage period shown on the Contractor’s current certificate of coverage ends during the 
duration of the Project, the Contractor must, prior to the end of the coverage period, file a new 
certificate of coverage with the Owner showing that coverage has been extended. 

 
e. The Contractor shall obtain from each person providing services on a project, and provide to the 

Owner: 
 

(1) a certificate of coverage, prior to that person beginning work on the Project, so the Owner 
will have on file certificates of coverage showing coverage for all persons providing services 
on the Project; and 

 
(2) no later than seven days after receipt by the Contractor, a new certificate of coverage 

showing extension of coverage, if the coverage period shown on the current certificate of 
coverage ends during the duration of the Project. 

 
f. The Contractor shall retain all required certificates of coverage for the duration of the Project and for 

one year thereafter. 
 

g. The Contractor shall notify the Owner in writing by certified mail or personal delivery, within 10 days 
after the Contractor knew or should have known, of any change that materially affects the provision 
of coverage of any person providing services on the Project. 

 
h. The Contractor shall post on each project site a notice, in the text, form and manner prescribed by 

the Texas Workers’ Compensation Commission, informing all persons providing services on the 
Project that they are required to be covered, and stating how a person may verify coverage and 
report lack of coverage. 

 
i. The Contractor shall contractually require each person with who it contracts to provide services on a 

project, to: 
 

(1) provide coverage, based on proper reporting of classification codes and payroll 
amounts and filing of any coverage agreements, which meets the statutory 
requirements of Texas labor Code, Section 401.011(44) for all of its employees 
providing services on the Project, for the duration of the Project; 

 
(2) provide to the Contractor, prior to that person beginning work on the Project, a 

certificate of coverage showing that coverage is being provided for all employees 
of the person providing services on the Project, for the duration of the Project; 

 
(3) provide the Contractor, prior to the end of the coverage period, a new certificate of 

coverage showing extension of coverage, if the coverage period shown on the 
current certificate of coverage ends during the duration of the Project; 

 
(4) obtain from each other person with whom it contracts, and provide to the 

Contractor: 
 

a. a certificate of coverage, prior to the other person beginning work on the 
Project; and 

b. a new certificate of coverage showing extension of coverage, prior to the end 
of the coverage period, if the coverage period shown on the current 
certificate of coverage ends during the duration of the Project; 

 
(5) retain all required certificate of coverage on file for the duration of the Project and 

for one year thereafter; 
 
(6) notify the Owner in writing by certified mail or personal delivery, within 10 days 

after the person knew or should have known, of any change that materially affects 
the provision of coverage of any person providing services on the Project; and 
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(7) contractually require each person with whom it contracts, to perform as required by 
paragraphs (1)-(7), with the certificates of coverage to be provided to the person for 
whom they are providing services. 

 
j. By signing the Agreement Between Owner and Construction Manager-at-Risk or providing or 

causing to be provided a certificate of coverage, the Contractor is representing to the Owner that all 
employees of the Contractor who will provide services on the Project will be covered by workers' 
compensation coverage for the duration of the Project, that the coverage will be based on proper 
reporting of classification codes and payroll amounts, and that all coverage agreements will be filed 
with the appropriate insurance carrier or, in the case of a self-insured, with the commission's 
Division of Self-Insurance Regulation.  Providing false or misleading information may subject the 
Contractor to administrative penalties, criminal penalties, civil penalties, or other civil actions. 

 
k. The Contractor's failure to comply with any of these provisions is a breach of contract by the 

Contractor which entitles the Owner to declare the Agreement Between Owner and Construction 
Manager-at-Risk void if the Contractor does not remedy the breach within ten days after receipt of 
notice of breach from the Owner. 

 
F. If insurance policies are not written for the amounts specified in this section, Contractor shall carry Umbrella 

or Excess Liability Insurance for any differences in amounts specified.  If Excess Liability Insurance is 
provided, it shall follow the form of primary coverage. 
 

G. The furnishing of the above listed insurance coverage, as may be modified by the Contract Documents, must 
be tendered prior to execution of the Agreement Between Owner and Construction Manager-at-Risk, and in 
no event later than ten (10) days from Notice of Award.  Failure to provide the insurance in a timely fashion 
may result in loss of Contractor’s bid bond. 

 
H. Owner shall be entitled, upon request and without expense, to receive copies of the policies and all 

endorsements as they apply to the limits set out in this section. 
 
I. Contractor shall be responsible for payment of premiums for all of the insurance coverages required under 

this section. Contractor further agrees that for each claim, suit or action made against insurance provided 
hereunder, with respect to all matters for which the Contractor is responsible hereunder, Contractor shall be 
solely responsible for all deductibles and self-insured retentions. Any deductibles or self-insured retentions 
over $75,000 in the Contractor’s insurance must be declared and approved in writing by Owner in advance. 

 
4.4.2 Bonding 

 
1. Respondent shall provide evidence satisfactory to Owner of bonding capacity in the total 

estimated maximum amount of the Agreement Between Owner and Construction Manager-at-
Risk along with Respondent’s response to this Request for Qualifications. 

 
2. Performance and Payment Bonds are to be executed within ten (10) days of execution of the 

Guaranteed Maximum Price (GMP).  Chapter 262.032 of the Texas Local Government Code 
governs the requirements for performance bonds for government entities making public work 
contracts.  A performance bond is required if the contract is in excess of $50,000 and is to be 
made for the full amount of the contract.  Chapter 2253.021 of the Texas Government Code 
governs the requirements for payment bonds for government entities making public work 
contracts.  A payment bond is required if the contract is in excess of $25,000 and is to be made 
for the full amount of the contract.  The bonds must be executed by a corporate surety or sureties 
in accordance with the Texas Insurance Code. 

 
If the public works contract is less than $50,000 the performance bond will not be required as 
long as the contract provides that payment is not due until the work is completed and accepted by 
the County. 

 
3. Each bond shall be executed by a corporate surety or sureties authorized to do business in the 

State of Texas and acceptable to the Owner, and on the Owner's form.  If any bond is for more than 
10 percent of the surety's capital and surplus, the Owner may require certification that the company 
has reinsured the excess portion with one or more reinsurers authorized, accredited, or trusted to 
do business in the State.  A reinsurer may not reinsure for more than 10 percent of its capital and 
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surplus.  If a surety upon a bond loses its authority to do business in the State, the Respondent 
shall within thirty (30) days after such loss furnish a replacement bond at no added cost to the 
Owner. 

 
4. Each bond shall be accompanied by a valid Power-of-Attorney (issued by the surety company and 

attached, signed and sealed with the corporate embossed seal, to the bond) authorizing the 
attorney in fact who signs the bond to commit the company to the terms of the bond, and stating 
any limit in the amount for which the attorney can issue a single bond. 

 
5. Each bond with a penal sum in excess of $100,000 shall be executed by a corporate surety or 

sureties listed on the then-current version of U.S. Treasury Department circular 570 and which hold 
a certificate of authority from the U.S. Secretary of the Treasury as a surety, or obtain reinsurance 
from a reinsurer authorized as a reinsurer in Texas and which is listed on the then-current U.S. 
Treasury Department circular 570 and holds a certificate of authority from the U.S. Secretary of the 
Treasury as a surety or reinsurer.   

 
6. Security Bond: The Contractor will be required upon execution of the Agreement Between Owner 

and Construction Manager-at-Risk, to execute a Security Bond in the amount of 5% of the 
Construction Cost Limitation.  

 
4.5 Other Benefits 

 
It is understood and agreed that no benefits, payments or considerations received by Respondent for the 
performance of services associated with and pertinent to the resultant Contract shall accrue, directly or indirectly, 
to any employees, elected or appointed officers or representatives, or any other person identified as agents of, or 
who are by definition an employee of Williamson County or the State. 
 

4.6 Non-Disclosure 
 
Respondent and the County acknowledge that they or their employees may, in the performance of the resultant 
contract/agreement, come into the possession of proprietary or confidential information owned by or in the 
possession of the other.  Neither party shall use any such information for its own benefit or make such information 
available to any person, firm, corporation, or other organization, regardless of whether directly or indirectly 
affiliated with Respondent  or the County, unless (i) required by law, (ii) by order of any court or tribunal, (iii) such 
disclosure is necessary for the assertion of a right, or defense of an assertion of a right, by one party against the 
other party hereto, or (iv) such information has been acquired from other sources. 
 

4.7 Publicity 
 
Respondent agrees that it shall not publicize this potential contract/agreement or disclose, confirm or deny any 
details thereof to third parties or use any photographs or video recordings of the County’s employees or use the 
County’s name in connection with any sales promotion or publicity event without the prior express written 
approval of the County.  
 

4.8 Assignment 
 
The potential agreement with Respondent resulting from this RFQ is a personal service contract for the services of 
Respondent, and Respondent’s interest in such agreement, duties thereunder and/or fees due thereunder may not be 
assigned or delegated to a third party. The benefits and burdens of such agreement are, however, assignable by the 
County. 

 
4.9 Assignment of Overcharge Claims  

 
Respondent hereby assigns to the County any and all claims for overcharges associated with the 
contract/agreement arising under the antitrust laws of the United States, 15 U.S.C.A., Sec. 1 et seq. (1973), or 
arising under the antitrust laws of the State of Texas, Texas Business and Commerce Code Annotated, Sec. 
15.01, et seq. (1967). 
 

4.10 Patent and Copyright 
 



CCOONNSSTTRRUUCCTTIIOONN  MMAANNAAGGEERR--AATT--RRIISSKK  FFOORR  NNOORRTTHH  CCAAMMPPUUSS  FFAACCIILLIITTIIEESS      PPAAGGEE  1199    

Respondent shall pay for any royalties, license fees, copyrights or trade and service marks required to perform 
the services required by any resulting contract/agreement. 
 

4.11 Texas Public Information Act 
 
The County considers all information, documentation and other materials requested to be submitted in response 
to this solicitation to be of a non-confidential and/or non-proprietary nature and therefore shall be subject to public 
disclosure under the Texas Public Information Act (Texas Government Code, Chapter 552.001, et seq) after a 
contract is awarded. 
 
Respondents are hereby notified that the County strictly adheres to all statutes, court decisions, and opinions of 
the Texas Attorney General regarding the disclosure of RFQ/RFP information. 
 

4.12 Freedom of Access and Use of Facilities 
 
Respondent's employees shall have reasonable and free access to use only those facilities of the County that are 
necessary to perform services under a resulting Contract and shall have no right of access to any other facilities 
of the County. 
 

4.13 Observance of the County Rules and Regulations 
 
Respondent agrees that at all times its employees will observe and comply with all regulations of the facilities, 
including but not limited to, no smoking, and parking and security regulations. 
 

4.14 Section Headings 
 
All section headings are for convenience of reference only and are not intended to define or limit the scope of any 
provisions of this RFQ. 

 
4.15 Venue and Governing Law 
 

By responding to this RFQ, Respondent agrees and acknowledges that venue and jurisdiction of any suit, right, or 
cause of action arising out of or in connection with this RFQ and/or resulting contract/agreement shall lie 
exclusively in Williamson County, Texas, and the Respondent hereto expressly consents and submits to such 
jurisdiction.  Furthermore, except to the extent that the RFQ and any resulting contract/agreement shall be 
governed by and construed in accordance with the laws of the State of Texas, excluding, however, its choice of 
law rules 
 

4.16 Termination for Convenience 
 

The County may terminate any resulting contract/agreement for convenience and without cause or further liability 
upon thirty (30) days written notice to the selected respondent.  In the event of such termination, it is understood 
and agreed that only the amounts due to selected respondent for goods, commodities and/or services provided and 
expenses incurred to and including the date of termination, will be due and payable.  No penalty will be assessed for 
County’s termination of this Agreement for convenience. 

 
4.17 Non-Appropriation and Fiscal Funding 

 
The obligations of the County under any resulting contract/agreement does not constitute a general obligation or 
indebtedness of County for which County is obligated to levy, pledge, or collect any form of taxation. It is 
understood and agreed that County shall have the right to terminate this Agreement at the end of any County 
fiscal year if the governing body of County does not appropriate sufficient funds as determined by County’s 
budget for the fiscal year in question.  County may effect such termination by giving written notice of termination 
at the end of its then-current fiscal year. 

 
4.18 Payment, Interest and Late Payments 
 

County’s payment for goods and services shall be governed by Chapter 2251 of the Texas Government Code.  
Invoices shall be paid by County within thirty (30) days from the date of the Williamson County Auditor’s receipt of 
an invoice.  Interest charges for any late payments shall be paid by County in accordance with Texas Government 
Code Section 2251.025.  More specifically, the rate of interest that shall accrue on a late payment is the rate in 
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effect on September 1 of County’s fiscal year in which the payment becomes due.  The said rate in effect on 
September 1 shall be equal to the sum of one percent (1%); and (2) the prime rate published in the Wall Street 
Journal on the first day of July of the preceding fiscal year that does not fall on a Saturday or Sunday.  In the 
event that a discrepancy arises in relation to an invoice, such as an incorrect amount on an invoice or a lack of 
documentation that is required to be attached to an invoice to evidence the amount claimed to be due, County 
shall notify the selected respondent of the discrepancy.  Following County’s notification of any discrepancy as to 
an invoice, the selected respondent must resolve the discrepancy and resubmit a corrected or revised invoice, 
which includes all required support documentation, to the Williamson County Auditor.  County shall pay the 
invoice within thirty (30) days from the date of the Williamson County Auditor’s receipt of the corrected or revised 
invoice.  County’s payment of an invoice that contains a discrepancy shall not be considered late, nor shall any 
interest begin to accrue until the thirty-first (31st) day following the Williamson County Auditor’s receipt of the 
corrected or revised invoice. 

 
4.19 No Waiver of Immunities 
 

Nothing in this RFQ or any resulting contract/agreement shall be deemed to waive, modify or amend any legal 
defense available at law or in equity to County, its past or present officers, employees, or agents, nor to create 
any legal rights or claim on behalf of any third party.  County does not waive, modify, or alter to any extent 
whatsoever the availability of the defense of governmental immunity under the laws of the State of Texas and of 
the United States. 

 
4.20 No Waiver 
 

The failure or delay of any party to enforce at any time or any period of time any of the provisions of this RFQ or 
any resulting contract/agreement shall not constitute a present or future waiver of such provisions nor the right of 
either party to enforce each and every provision. Furthermore, no term or provision shall be deemed waived and 
no breach excused unless such waiver or consent shall be in writing and signed by the party claimed to have 
waived or consented. Any consent by any party to, or waiver of, a breach by the other, whether expressed or 
implied, shall not constitute consent to, waiver of or excuse for any other, different or subsequent breach. 
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SECTION 5 
 

SPECIFICATIONS 
 
 

5.1 General 
 
Williamson County is seeking a Statement of Interest and Qualifications from qualified and experienced 
firms/teams with experience in the type and scale of construction necessary to provide professional Construction 
Manager at Risk (CMAR) services for the Project.  The Construction Manager at Risk will be responsible for the 
guaranteed maximum price estimate, the Project construction schedule, coordination of building trades on site, 
and overall construction sequencing. 
 

5.2 Specifications/Scope of Work/Description of Project 
 
Williamson County intends to construct new facilities to the highest industry standards using industry’s “best 
practices”.   
 
Williamson County intends to construct the following facilities on its north campus: 

 
o An approximately 35,000 square foot EMS Training Center that will be comprised of approximately 5,000 

SF of warehouse space, 8,250 SF of vehicle storage and 21,750 SF of offices and meeting rooms. 
 

o An approximately 11,000 SF Radio Shop that will be comprised of approximately 7,150 SF of vehicle 
storage and 3,850 SF of offices. 

 
o An approximately 6,000 SF Vehicle Inspection Building that will contain two drive-through bays for vehicle 

inspection, two storage rooms with special ventilation and blast requirements (due to the possible storage 
of hazardous materials), and office space.  

 
o Fueling station modifications consisting of adding new diesel (10,000 gal.) and unleaded gas (10,000 gal.) 

below-ground storage tanks; the construction of two new fuel distribution islands, and a canopy over the 
existing and proposed distribution islands. 

 
o A new 110’ x 26’ awning to be located on the south side of the existing Central Maintenance Facility.  

 
o Two vehicle storage sheds, each housing 20 vehicles. These sheds are not climate controlled.  They are 

to provide shade and power only. 
 

o An approximately 60’ x 110’ sand storage shed 
 

o An approximately 100’ x 110” facilities maintenance storage building  
 

o A new impound yard with perimeter fence. 
 

o The Project also includes all utilities, drainage, parking, roadways, screen walls, landscaping and 
walkways necessary to complete the Project.  

 
5.3 Delivery 

 
A. Notice to Proceed is anticipated to be issued in August of 2015. The Project is anticipated to be 

completed in 2017. 
 
The dates listed may be altered at any time at the sole discretion of the County               

 
B. Time will be of the essence in the performance of Respondent’s duties. Failure of the Respondent to 

notify the County sufficiently in advance of inability to complete within the delivery schedule, shall grant 
the County the option of canceling the order, purchasing from the best available source, and charging the 
Respondent the difference between the Contract price and actual purchase, if any, plus cost of handling.  
Notwithstanding the foregoing, the County shall have no obligation to accept late performance or to waive 
timely performance by Respondent. 
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5.4 Outline of Required Construction Manager at Risk Services 

  
OUTLINE OF REQUIRED CONSTRUCTION MANAGER AT RISK SERVICES  
(All services provided are to be performed in conjunction with the A/E and Owner).  

 

Pre-construction  

• Review in-progress design and construction documents 
•  Assist Architect with development of budget estimate 
•  Assist Architect with bid process and evaluating bids 
•  Prepare for temporary facilities 
•  Establish guidelines for services shared between contractors 
•  Obtain permits for construction  
• Assist architect with completion of construction documents 
•  Evaluate materials and equipment recommended for the Project  
 

Administration  

• Provide on-site job trailer, temporary fencing, temporary utilities, and other services as appropriate 
•  Schedule, conduct, and report with the architect on weekly meetings with contractors  
• Require safety programs and certificates of insurance from contractors  
• Monitor and supervise safety programs of contractors, verify compliance with laws and regulations  
• Review all shop drawings and submittals from all contractors  
• Keep records of all documents at the job site, including red line changes 
•  Organize, run, and keep minutes of all meetings with contractors  
 

Construction Scheduling  

• Complete anticipated Project schedule  
• Review Owner’s anticipated opening date and supervise construction schedule 
• Sequence schedule to support contract documents and approved Project Schedule and recommend 

any necessary corrective actions 
• Coordinate and expedite the ordering and delivery of materials, especially those requiring a long lead 

time 
• Revise construction schedule as needed  
 

Construction Cost  

• Complete accounting records of work performed on the Project 
• Review all pay requests and process for payment through architect 
• Review and prepare summary application for payment based on the Contractors’ Certificate of 

Payment and material vendors’ invoicing 
• Coordinate change orders, verify contractors’ estimates as reasonable and accurate, secure owner’s 

approval before change order work is completed  
 

Construction Administration 
 

• Administer construction contracts prepared by the county 
• Monitor performance of contractors 
• Coordinate necessary testing services 
• Coordinate interpretation of the meaning and intent of drawing and specification and assist in 

resolution of questions 
• Record progress of Project  
• Compile all product data, samples, warranties, owner manuals, red line drawings, keys, maintenance 

stock, extra materials, and other information or materials to be provided to owner  
• Verify appropriate training and in-service has been provided by contractors for owner  
• Supervise contractors’ final testing and start up of utilities, operations systems and equipment  
• Coordinate Project completion, punch lists, final payments, and substantial completion with architect 

and owner  
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Full Time On-Site Supervision  

• Experienced Construction Field Superintendent on site daily, every work day, to monitor work and 
progress of the Project 

• Manage contractor performance  
• Visual inspections of workmanship and special inspections as needed to verify quality of work, and 

maintenance to specifications 
• Written progress reports to Owner and Architect submitted weekly during contractor meetings 
• Arrange for delivery and storage of all material purchased by Owner 
• Monitor and enforce Owner construction conditions  
• Coordinate contract scheduling, monitor contractor labor force, verify delivery of contractor materials  

 

Disputes and Resolution  

• Assist Owner and Architect with review and management of claims  
• Mediate conflicts between Contractor and Owner, if necessary 
•  Mediate conflicts between Architect and Owner, if necessary  
 

Project Close Out  

• Observe testing and start-up of utilities and equipment 
• Walk through and prepare “punch list” with owner, architect and consulting engineers 
• Participate in final inspection with Owner and Architect  
• Prepare equipment operational manuals and provide preventive maintenance plan 
• Supervise completion of punch list items 
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5.5 Miscellaneous Provisions 
 

A. Personnel 
 

Respondent shall maintain a staff of properly trained and experienced personnel to ensure satisfactory 
performance under this Contract. 

 
1. Respondent shall assign to the County a designated representative who will be responsible for 

the coordination and administration of the County’s requirements. 
 
2. The County will insist that the superintendent be on the job full time (all day / all working days) 

from the start of construction through substantial completion.  After substantial completion, on-site 
respondent supervision will be required at any time work is under way at the site. 

 
 

B. Project Execution 
 

Except as otherwise set forth in the Agreement Between Owner and Construction Manager-at-Risk and 
other Contract Documents, the County shall provide or contract for, independently of the construction 
manager-at-risk, the inspection services, the testing of construction materials engineering, and the 
verification testing services necessary for acceptance of the facility by the County.  
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SECTION 6 
EXECUTION OF OFFER 

RFQ NUMBER: 15RFQ108     
 

THIS EXECUTION OF OFFER MUST BE COMPLETED, SIGNED, AND RETURNED WITH RESPONDENT'S 
QUALIFICATIONS.  FAILURE TO COMPLETE, SIGN AND RETURN THIS EXECUTION OF OFFER WITH THE 
QUALIFICATIONS MAY RESULT IN REJECTION OF THE RESPONDENT’S SUBMITTAL OF QUALIFICATIONS. 
 
SIGNING A FALSE STATEMENT MAY VOID THE SUBMITTED QUALIFICATIONS OR ANY AGREEMENTS OR 
OTHER CONTRACTUAL ARRANGEMENTS WHICH MAY RESULT FROM THE SUBMISSION OF RESPONDENT’S 
QUALIFICATIONS, AND THE RESPONDENT MAY BE REMOVED FROM ALL PROPOSER LISTS AT THE COUNTY.  
A FALSE CERTIFICATION SHALL BE DEEMED A MATERIAL BREACH OF CONTRACT AND, AT THE COUNTY’S 
OPTION, MAY RESULT IN TERMINATION OF ANY RESULTING CONTRACT OR PURCHASE ORDER. 
 
1. By signature hereon, Respondent acknowledges and agrees that (1) this RFQ is a solicitation for qualifications 

and is not a contract or an offer to contract; (2) the submission of qualifications by Respondent in response to this 
RFQ will not create a contract between the County and Respondent; (3) the County has made no representation 
or warranty, written or oral, that one or more contracts with the County will be awarded under this RFQ; and (4) 
Respondent shall bear, as its sole risk and responsibility, any cost which arises from Respondent's preparation of 
a response to this RFQ. 

 
2. By signature hereon, Respondent offers and agrees to furnish to the County the products and/or services more 

particularly described in its qualifications, and to comply with all terms, conditions and requirements set forth in 
the RFQ documents and contained herein. 

 
3. By signature hereon, Respondent affirms that Respondent has not given, nor intends to give at any time 

hereafter, any economic opportunity, future employment, gift, loan, gratuity, special discount, trip, favor or service 
to a public servant in connection with the submitted qualifications.   

 
4. By signature hereon, a corporate Respondent certifies that it is not currently delinquent in the payment of any 

Franchise Taxes due under Chapter 171, Texas Tax Code, or that the corporate Respondent is exempt from the 
payment of such taxes, or that the corporate Respondent is an out-of-state corporation that is not subject to the 
Texas Franchise Tax, whichever is applicable.   

 
5. By signature hereon, the Respondent hereby certifies that neither the Respondent nor the firm, corporation, 

partnership or institution represented by the Respondent, or anyone acting for such firm, corporation, or institution 
has violated the antitrust laws of this state, codified in Section 15.01, et. seq., Texas Business and Commerce 
Code, or the Federal Antitrust Laws, nor communicated directly or indirectly the proposal made to any competitor 
or any other person engaged in such line of business. 

 
6. By signature hereon, Respondent represents and warrants that: 
 

a. Respondent is a reputable company regularly engaged in providing products and/or services necessary to 
meet the terms, conditions and requirements of the RFQ; 

 
b. Respondent has the necessary experience, knowledge, abilities, skills, and resources to satisfactorily perform 

the terms, conditions and requirements of the RFQ; 
 
c. Respondent is aware of, is fully informed about, and is in full compliance with all applicable federal, state and 

local laws, rules, regulations and ordinances; 
 
d. Respondent understands (i) the requirements and specifications set forth in this RFQ and (ii) the terms and 

conditions set forth in the Contract under which Respondent will be required to operate; 
 
e. Respondent, if selected by the County, will maintain insurance as required by the Contract; 
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f. All statements, information and representations prepared and submitted in response to this RFQ are 

current, complete, true and accurate. Respondent acknowledges that the County will rely on such 
statements, information and representations in selecting the Successful Respondent.  If selected by the 
County as the Successful Respondent, Respondent will notify the County immediately of any material change 
in any matters with regard to which Respondent has made a statement or representation or provided 
information. 

 
7. By signature hereon, Respondent certifies that the individual signing this document and the documents made part 

of the RFQ is authorized to sign such documents on behalf of the company and to bind the company under any 
agreements or other contractual arrangements which may result from the submission of Respondent’s 
qualifications. 

 
8. By signature hereon, Respondent certifies that if a Texas address is shown as the address of the Respondent, 

Respondent qualifies as a Texas Resident Respondent as defined in Rule 1 TAC 111.2. 
 
9. By signature hereon, Respondent certifies that no relationship, whether by relative, business associate, capital 

funding agreement or by any other such kinship exist between Respondent and an employee of the County of 
Texas component, or Respondent has not been an employee of the County of Texas component within the 
immediate twelve (12) months prior to your RFQ response. All such disclosures will be subject to administrative 
review and approval prior to the County entering into any contract with Respondent. 

 
10. By signature hereon, Respondent affirms that no compensation has been received for participation in the 

preparation of the specifications for this RFQ.  (ref. Section 2155.004 Texas Government Code).   
 
11. Respondent represents and warrants that all articles and services quoted in response to this RFQ meet or exceed 

the safety standards established and promulgated under the Federal Occupational Safety and Health Law (Public 
Law 91-596) and its regulations in effect or proposed as of the date of this solicitation. 

 
12. By signature hereon, Respondent signifies his compliance with all federal laws and regulations pertaining to Equal 

Employment Opportunities and Affirmative Action. 
 
13. BY SIGNATURE HEREON, RESPONDENT AGREES TO DEFEND, INDEMNIFY, AND HOLD HARMLESS WILLIAMSON COUNTY AND 

THE STATE OF TEXAS, ALL OF ITS OFFICERS, AGENTS AND EMPLOYEES FROM AND AGAINST ALL CLAIMS, ACTIONS, SUITS, 
DEMANDS, PROCEEDINGS, COSTS, DAMAGES, AND LIABILITIES, ARISING OUT OF, CONNECTED WITH, OR RESULTING FROM 
ANY ACTS OR OMISSIONS OF RESPONDENT OR ANY AGENT, EMPLOYEE, SUBCONTRACTOR, OR SUPPLIER OF RESPONDENT 
IN THE EXECUTION OR PERFORMANCE OF ANY AGREEMENTS OR OTHER CONTRACTUAL ARRANGEMENTS WHICH MAY 
RESULT FROM THE SUBMISSION OF RESPONDENT’S QUALIFICATIONS. 

 
14. By signature hereon, Respondent agrees that any payments that may become due under any agreements or 

other contractual arrangements which may result from the submission of Respondent’s qualifications will be 
applied towards any debt including, but not limited to, delinquent taxes and child support that is owed to 
Williamson County and/or the State of Texas. 
 

15. By signature hereon, Respondent understands and acknowledges that should there be any conflict between the 
terms of this RFQ and the terms of the Contract Documents, which includes all documents defined as “Contract 
Documents” in the Agreement Between Owner and Construction Manager-at-Risk, the terms and conditions of 
the Contract Documents shall control. 
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Please complete the following: 
 
Respondent’s VIN No: ______________________________ 
 
Respondent’s FEI No: ______________________________ 
 
If a Corporation: 
  Respondent’s State of Incorporation: _________________________ 
 
  Respondent’s Charter No: ____________________________________ 
 
Please identify each person who owns at least 25%of Respondent’s business entity by name and social security number: 
 
____________________________________ 
Name 

 

  
____________________________________ 
Name 

 

  
____________________________________ 
Name 

 

  
____________________________________ 
Name 

 

 
Submitted and Certified By: 
 
________________________________   __________________________________ 
(Respondent’s Name)     (Authorized Signature) 
 
_________________________________  __________________________________ 
(Date)       (Printed Name/Title) 
 
 
_________________________________  __________________________________ 
       (Telephone Number) 
 
_________________________________  __________________________________ 
(Street Address)     (Facsimile Number) 
 
______________________________________ 
(City, State, Zip Code) 
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SECTION 7 
 

Conflict of Interest Questionnaire 
THIS FORM MUST BE COMPLETED, SIGNED, AND RETURNED  

 

For Respondent or other person doing business with local government entity 

This questionnaire is being filed in accordance with chapter 176 of the Local Government 
Code by a person doing business with the governmental entity. 

By law this questionnaire must be filed with the records administrator of the local 
government not later than the 7th business day after the date the person becomes aware of 
facts that require the statement to be filed.  See Section 176.006 Local Government Code. 

A person commits an offense if the person violates Section 176.0006, Local Government 
Code.  An offense under this section is a Class C misdemeanor. 

OFFICE USE ONLY 

 

1.  Name of person doing business with local governmental entity. 

2.   Check this box is you are filing an update to a previously filed questionnaire. 

 (The law requires that you file an updated completed questionnaire with the appropriate filing authority not later than 
September 1 of the year for which an activity described in Section 176.006(a), Local Government Code, is pending and 
not later than the 7th business day after the date the originally filed questionnaire becomes incomplete or inaccurate.) 

3.  Describe each affiliation or business relationship with an employee or contractor of the local government entity who makes 
recommendations to a local government officer of the local governmental entity with respect to expenditure of money. 

 

 

 

4.  Describe each affiliation or business relationship with a person who is a local government officer and who appoints or 
employs a local government officer of the local governmental entity that is the subject of this questionnaire. 

 

 

 

 

 
 
 

 
 
 
 
 
 
 



CONFLICT OF INTEREST QUESTIONNAIRE - CONTINUED 
THIS FORM MUST BE COMPLETED, SIGNED, AND RETURNED WITH RFQ 

 
 

CONFLICT OF INTEREST QUESTIONNAIRE                                                               FORM CIQ 
                                                                                                                                                          Page 2 
For Respondent or other person doing business with local government entity 

5. Name of local government officer with whom filer has affiliation or business relationship.  (Complete this section only if the 
answer to A, B, or C is YES.) 

This section, item 5 including subparts A, B, C & D, must be completed for each officer with whom the filer 
has affiliation or business relationship.  Attach additional pages to this Form CIQ as necessary. 

A. Is the local government officer named in this section receiving or likely to receive taxable income from the filer of the 
questionnaire? 

 Yes              No 

B. Is the filer of the questionnaire receive or likely to receive taxable income from or at the direction of the 
local government officer named in this section AND the taxable income is not from the local government 
entity? 

 Yes              No 

C. Is the filer of the questionnaire affiliated with a Corporation or other business entity that the local 
government officer serves as an officer or director, or holds an ownership of 10 percent or more? 

 Yes              No 

D. Describe each affiliation or business relationship: 

 

 

 

6. Describe any other affiliation or business relationship that might cause a conflict of interest. 

 

 

 

Respondent 
Name: 

 

Authorized Signature:  
 
Title or Representative Capacity of Signer:  __________________________________________________ 
 
Date:  ____________________ _____, 20_____ 
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