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QUESTIONS AND ANSWERS 

 ON RFP PROCESS 
 
 

1.      Please confirm that the CMAR is to provide testing services. On previous projects with Municipalities this has 
been considered a conflict of interest. Without knowing the scope it is hard to predict the level of testing 
services necessary. Should be an allowance or excluded?  
Response: the CMAR should include testing to carry out their QA/QC process. The owner will provide its own 
acceptance testing. The cost for third party field sampling and testing can be considered as part of the 
construction cost and not part of the CMAR’s fees. The CMAR’s internal staff time related to the QA/QC process 
should be considered part of the CMAR’s Cost. 

  
2.      Permitting on municipal projects is usually waived by the municipality. Please confirm if we are to carry 

permitting fees or if they are to be waived.  
Response: The permitting fees will be considered a construction cost and not part of the CMAR’s fees. 

  
3.      Please confirm that Insurance and P&P bond will be considered Cost of the Work.  

Response: Insurance and Bonds will be considered as part of the construction cost for the basis of this selection 
process.  

  
4.      Please verify the address and room number where the interviews will be held.  

Response: County Engineer’s Office, 3151 SE Inner Loop, Georgetown, Texas 
 

       5.     Minimum items to include lists out Erosion Control, without civil drawings it is hard to determine what will be 
       required.  On the majority of our projects the Erosion Control is a Cost of Work item; please confirm if we are t 
       carry an allowance or to exclude this item from our General conditions. 

 
Response: The erosion control cost to be included as a general conditions cost should be that associated with 
your project management such as management trailer, parking and staging areas. Construction site erosion 
control can be considered a construction cost.  
 
 
 
 

       6.    There are several other items on the Attachment A list which are similar to the items addressed in the first list of  
              Questions and Answers on the RFP Process foe RFQ’s 109 & 110 which we just received.  
 

      A cost for all of the below listed items that are on Attachment A will be difficult to determine without more  



      developed documents: 
 

 Project Fence 

 Temp. Walkways 

 Temp Roads and Parking 

 Layout site work 

 Survey Services 

 CM Layout 

 Barricades/Guardrails 

 Start-up Electricity Billings 

 Misc. Equipment Rental 
 
Each of these items requires a further development of project plans and specifications in order to provide accurate 
pricing information.  They could be identified by allowance amounts, but it would seem more appropriate to exclude 
these items from the General Conditions cost for the purpose of CM selection and wait until after some documents are 
developed that will allow the costs to be accurately developed.  
 
Can you please clarify how respondents should address these items? 

 
Response:  Only the portion of the cost of the following items associated with the CMAR management 
operations such as the field office trailer site should be included in the CMAR’s cost of the general conditions for 
the purposes of the selection process. The balance of the cost of het items will be considered a construction cost 
for the purposes of the CMAR selection process.  

 Temp. Walkways 

 Temp Roads and Parking 

 Layout site work 

 Survey Services 

 CM Layout 

 Barricades/Guardrails 

 Start-up Electricity Billings 

 Misc. Equipment Rental 
 
7.   The Pricing and Delivery Proposal Form section 3.2.2 ESTIMATED CONSTRUCTION TIME states that “for Proposal 
Purposes use a construction period of 18 months from start of construction to final acceptance” 
 
We believe that 18 months is excessive to achieve final acceptance and would like to propose a general conditions dollar 
amount and a fee dollar amount that reflects what we believe it will take to complete the construction after 100% CD 
have been developed. Are the short listed proposers being directed to program 18 months of general conditions? Please 
clarify.  
 
Response: All contractors are to use the time stated in the RFP , for this contract 18 months, for general conditions cost 
calculations for the purposes of the selection process. 
 
8.   Will there be a formal addendum issued today, or just the Q&A’s? 
Response :  We see no need to issue a formal addendum at this time. All questions received to date have been posted 
with responses. 
 
 
 


